

S. No.	Tender ID	Tender Reference Number	Tender Title	Published Date	Pre-bid Meeting Date	Last date of submission
1.	2019_JSSH_169574_1	F.1/MRI-CT/PPP/JSSHS/18-19	Establishment of Radiology Unit at JSSHS on PPP Basis (1.5T MRI and 16 Slice CT)	22-Feb-2019 02:00 PM	01-Mar-2019 11:00 AM	22-Mar-2019 01:00 PM
2.	2019_JSSH_169586_1	F.1/JSSHS/PUR/Rota/19-20	Procurement of Rota-ablator machine	22-Feb-2019 02:00 PM	04-Mar-2019 11:00 AM	19-Mar-2019 01:00 PM
3.	2019_JSSH_169590_1	F1(5)/PUR/JSSHS/2018-19/Part 1/Dynamic Stair Train	Procurement of Dynamic Stair Trainer	22-Feb-2019 02:00 PM	05-Mar-2019 11:00 AM	19-Mar-2019 01:00 PM
4.	2019_JSSH_169602_1	F1(5)/PUR/JSSHS/2018-19/Part 2/ElectronicBalancing	Procurement of Electronic Balancing System with Biofeedback	22-Feb-2019 04:00 PM	05-Mar-2019 11:00 AM	19-Mar-2019 01:00 PM
5.	2019_JSSH_169607_1	F1(5)/PUR/JSSHS/2018-19/Part 3/FES	Procurement of Functional Electrical Stimulation Unit	22-Feb-2019 04:00 PM	05-Mar-2019 11:00 AM	19-Mar-2019 01:00 PM
6.	2019_JSSH_169619_1	F1(5)/PUR/JSSHS/2018-19/Part 4/Gait Training	Procurement of Gait training treadmill with removable unweighing harness with Visual Biofeedback	22-Feb-2019 04:00 PM	05-Mar-2019 11:00 AM	19-Mar-2019 01:00 PM
7.	2019_JSSH_169624_1	F1(5)/PUR/JSSHS/2018-19/Part 5/RoboticHandTrainer	Procurement of Robotic hand trainer	22-Feb-2019 04:00 PM	05-Mar-2019 11:00 AM	19-Mar-2019 01:00 PM